
0-HR Smoke Partition - NFPA 101 - 8.4

1-HR Smoke Barrier - NFPA 101 - 8.5

1-HR Fire Barrier - NFPA 101 - 8.3

2-HR Fire Barrier - NFPA 101 - 8.3

Means of Egress
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New Wall
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TRAVEL
DISTANCE:

ACTUAL: 132'
(300' MAX)

TRAVEL DISTANCE:
ACTUAL: 140' (300' MAX)

DEAD END CORRIDOR:
ACTUAL: 42' (50' MAX)

BUSINESS OCCUP.
CONSTR TYPE II (222), SPRINKLED

AREA OF RENOV.: 574 S.F.
OCCUP. LOAD: 2

BUSINESS OCCUP.
CONSTR TYPE II (000), SPRINKLED

ENTIRE 2ND FLR.: 18,784 S.F.
AREA OF RENOV.: 11,301 S.F.
OCCUP. LOAD: (NO CHANGE)

NOTE:
Per 1980 original construction dwgs., construction
type determined based on fire-ratings:
Type IB (IBC) / Type II (222) - NFPA 101.

Per 2011 renov. dwgs., analysis of allowable height
and area found bldg to be compliant with all
requirements of construction type:
Type IIB (IBC) / Type II (000) - NFPA 101.

Stair #1

Stair #2

BUSINESS OCCUP.
CONSTR TYPE II (000), SPRINKLED

ENTIRE 1ST FLR.: 18,968 S.F.
AREA OF RENOV.: 363 S.F.

OCCUP. LOAD: (NO CHANGE)

NOTE:
Per 1980 original construction dwgs., construction
type determined based on fire-ratings:
Type IB (IBC) / Type II (222) - NFPA 101.

Per 2011 renov. dwgs., analysis of allowable height
and area found bldg to be compliant with all
requirements of construction type:
Type IIB (IBC) / Type II (000) - NFPA 101.

Area of limited Architectural work.
See PME Drawings for additional
information.

LEGEND

Temporary Partition - See Wall
Types for more information.

1 hour fire barrier - See Wall
Types for more information.

2 hour fire barrier - See Wall
Types for more information.

0 hour smoke partition - See Wall
Types for more information.

1 hour smoke barrier - See Wall
Types for more information.
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CODE DATA

315G100
EKTH

14006.00

552-15-502

Dayton, Ohio

315

315

N Scale:

PROJECT

 1/16" = 1'-0"

BUILDING 315
SECOND FLOOR CODE PLAN

N Scale:

PROJECT

 1/16" = 1'-0"

BUILDING 315
FIRST FLOOR CODE PLAN

NFPA 101 2015 Code Review
Chapter 4 – General
• 4.4.2.2 – Prescriptive-based life safety design meeting the requirements of Chapters 1 thru 3, Sections 4.5 thru 4.8, and Chapters 6 thru 43 of this Code

shall satisfy Sections 4.1 and 4.2.
• 4.4.2.3 – Where req’ts in Chapters 11 thru 43 differ from req’ts in Chapters 1 thru 4 and 6 thru 10, the req’ts of Chapters 11 thru 43 shall govern.
• 4.6.1.1 – The authority having jurisdiction (AHJ) shall determine whether the provisions of this Code are met
• 4.6.7.1 - Rehabilitation category per 43.2.2.1: Modification.

Chapter 6 – Classification of Occupancy and Hazard of Contents
• 6.1.11 - Business- New – (Chap.38).
• 6.2.2. – Hazard classif.: Ordinary (hazardous areas protected per 38.3.2.1)

Chapter 7 – Means of Egress
• 7.1.3.2.1 – Exit Separation: Existing Egress stair - 2-hr.  fire rating (No Change)
• 7.3.1  – Occupant Load:

1st Floor (Area of Renovation):
Bldg.: 363 s.f.   @ 100 sf/occ (Business) = 4 occup.
Connector: 874 s.f. @ 100 sf/occ (Business) = 8 occup. 2nd
2nd Floor:
Bldg. (minus auditorium): 16,959 s.f.    @ 100 sf/occ (Business) = 170 occup.
Auditorium: 1,872 s.f.  @ 1 occ/seat = 148 occup. / 2 (assuming half occupants use first floor exist) = 74 occup.
Total Occupancy : 170 + 74 = 244 occup.

• 7.3.2.2 – Max. projection within means of egress on ea. side: 4-1/2” (38” hgt. max.).
• 7.3.3.1 – Egress capacity (All others):
• Stair capacity factor: .3" per occup.
• Occupants per stair = 244 / 2  = 122 occup. per stair.
• Required stair width: 122 x .3" = 36.6" per stair.
• Stair #1 width: 46"
• Stair # 2 width: 43"
• Level components and ramps - .2” per occup.
• Door capacity factor: 2/3 carrying capacity of egress stair. Clear door can not be less than 32".
• Door @ Stair #1 = 46" x 2/3 = 30.7" required clear opening
• Door @ Stair #1 = 3'-0" door = 33 1/2" clear opening
• Door @ Stair #2 = 43" x 2/3 = 28.7" required clear opening
• Door @ Stair #2 = 3'-0" door = 33 1/2" clear opening
• 7.4.1.1 – Min. number of means of egress from any story = 2.
• 7.5.1.3.3 – Remoteness of exits – Bldgs. protected by AFSS per 9.7, Min. separation distance between 2 exits = 1/3 max. overall diag. dimension of the

area or bldg. served (No Change).
• 7.5.4.1 - Areas accessible to people with severe mobility impairment, other than existing buildings, shall have not less than 2 accessible means of egress.

(No Change)
• 7.5.4.3 – Each req’d. accessible means of egress shall be continuous from each accessible occupied area to a public way or area of refuge per 7.2.12.2.2.

(Exception: 38.2.2.12.2.)

Chapter 8 – Features of Fire Protection
• 8.3.4.2 – Min Fire Protection for Openings in Fire-rated Assemblies:

Component Walls Fire Drs Fire Window
Vert. shafts (stairs, exits): 2 hr 1-1/2 hr NP

1 hr 1 hr NP
Fire Barriers: 2 hr 1-1/2 hr NP

1 hr ¾ hr NP
Smoke Barriers: 1 hr 1/3 hr ¾ hr
Smoke Partitions: 1/2 hr. 1/3 hr 1/3 hr.

• 8.3.5.1 – Firestop Systems – Penetrations that pass thru a barrier shall be protected by a firestop system or device.
• 8.3.5.7 – Openings thru fire barriers for air-handling ductwork shall be protected per 9.2.1.
• 8.4.3.5 – Smoke Partition doors shall be self or auto-closing per 7.2.1.8.
• 8.5.3 – A Fire Barrier shall be permitted to be used as Smoke Barrier per Section 8.5.
• 8.6.1 - Floor Smoke Barriers – Every floor that separates stories in a bldg. shall be constructed as a smoke barrier per 8.5 and shall be permitted opg’s. per

8.6.6 thru 8.6.9 or Chapters 11 thru 43.
• 8.6.4.1 – Shafts shall be enclosed at lowest or highest level of the shaft per 8.6.5.
• 8.6.5 – Shafts- Req’d Fire Rating:

Connecting 4 or more stories:  2-hr Fire Barrier.
Other new shaft enclosures: 1-hr Fire Barrier.

• 8.7.1.1 – Protection from any degree of hazard greater than normal shall be provided by one of the following means:
(1) Enclose area with 1-hr Fire Barrier per 8.3.
(2) Protecting an area with an AFSS per 9.7.
(3) Apply both (1) and (2) where hazard is severe or per Chapters 11 thru 43.

• 8.7.1.2 – Special Hazard Protection – New construction w/ Auto. spr. system w/o fire-resist. separation, the space protected shall be enclosed with smoke
partitions per 8.4

• 8.7.1.3 – Special Hazard Protection – Doors: min. ¾ hr fire rated, self or auto-closing per 7.2.1.8

Chapter 9 – Building Service and Fire Protection Equipment
• 9.6.1.3 – Fire Alarm System req’d for life safety shall be per NFPA 70 and 72.
• 9.6.3.1 – Occupant notification shall be provided per 9.6.3 and 38.3.4.3.
• 9.6.3.4 – Where permitted by Chapters 11 thru 43, a positive alarm sequence shall be permitted per NFPA 72 (See 38.3.4.3).
• 9.6.4.1 – Emergency Forces notification req’d per 9.6.4 and 38.3.4.4.
• 9.6.5.1 – Fire safety functions shall be installed per NFPA 72 as req’d per 9.6.5.
• 9.6.7.1 – Alarm annunciation is required per 9.6.7.
• 9.7.1.1 – Supervised automatic sprinkler system as req’d by 9.7.1, shall comply with NFPA 13.

Chapter 10 – Interior Finish, Contents, and Furnishings
• 10.2.3 – Interior Wall or Ceiling Finish – Class A, B, or C shall be classified based on ASTM E 84.
• 10.2.3.4 – Wall and Ceiling – Classifications characteristics:

(1) Class A: Flame spread: 0-25; Smoke dev.: 0-450.
(2) Class B: Flame spread: 26-75; Smoke dev.: 0-450.
(3) Class C: Flame spread: 76-200; Smoke dev.: 0-450.
(4) Existing interior finish exempt from smoke dev. criteria.

• 10.2.7.1 – Carpet floor finish shall comply with ASTM D2859.
• 10.2.7.2 – Floor finish other than carpet: Min. Rad flux: .1 W/ cm².
• 10.2.7.3 – Interior Floor Finish –shall be classified based on NFPA 253 or ASTM E 648.
• 10.2.7.4 – Interior Floor – Classifications characteristics:

(1) Class I: Rad flux: min .45 W/cm².
(2) Class II: Rad flux: min .22 W/cm², and max. .45 W/cm².

• 10.2.8.1 – Wall and Ceiling finishes, where sprinkled:
Class C permitted in any location where Class B is req’d.
Class B permitted in any location where Class A is req’d.

• 10.2.8.2 – Floor finishes, where sprinkled:
Class II permitted in any location where Class I is req’d.
No critical rad. flux permitted in any location where Class II is req’d.

Chapter 38 – New Business Occupancies
• 38.1.2 - Classification of Occupancy: Business
• 38.1.5 - Classif. of Hazard of Contents: Ordinary (per 6.2).
• 38.1.6 - Minimum Construction Requirements: No requirements. (Exist. bldg.): Construction Type: II (000), Sprinkled
• 38.1.7 – Occupant load – Determined per 7.3.1.2 or determined as the max. probable population, whichever is greater.
• 38.2.1.1 - Means of egress components per Chapter 7 and this chapter.
• 38.2.2.2.1 - Doors per 7.2.1 shall be permitted.
• 38.2.2.2.2 - Locks per 7.2.1.5.5 shall be permitted on principle entrance/exit doors.
• 38.2.2.12.1 - Areas of Refuge per 7.2.12 shall be permitted.
• 38.2.2.12.2 - In buildings protected throughout with AFSS, 2 separated rooms/spaces as Area of Refuge shall not be required.
• 38.2.3.1 – Capacity of Means of Egress per 7.3.
• 38.2.3.2- Min. corridor width serving an occupant load of 50 or more: 44" min. clear.
• 38.2.4.1 – Number of Means of Egress:

(1) In accordance with 7.4.
(2) Min. 2 separate exits on every story.
(3) Min 2 separate exits shall be accessible from every part of every story.

• 38.2.5.1 – Arrangement of means of egress per 7.5.
• 38.2.5.2.1 – Dead-end corridors: Bldgs protected with AFSS:  50’ max.
• 38.2.5.3.1 – Common path of travel: Bldgs protected with AFSS: 100’ max.
• 38.2.6.3 - Max. travel distance to an exit in Business occupancies protected with AFSS: 300'.
• 38.3.2.1 – Hazardous Area Protection including general storage shall be protected by per 8.7 (spr. w/ smoke part'ns).
• 38.3.2.2 - High Hazard Content Areas: High hazard contents per 6.2, shall meet all of the following:

(1) Separated by 1-hr. fire barriers with self-closing, 3/4 hr. fire rated doors.
(2) Protected by an AFSS per 9.7.1.1(1).

• 38.3.3.2.1 – Interior wall and ceiling – Per 10.2 shall be Class A or B in exits and exit access corridors.
• 38.3.3.2.2 – Interior wall and ceiling – Shall be Class A, B, or C areas other than 38.3.3.2.1.
• 38.3.3.3.2 - Interior floor finish in exit enclosures shall be Class I or Class II.
• 38.3.3.3.3 – Interior Floor finish shall comply with 10.2.7.1 or 10.2.7.2 as applicable.
• 38.3.4.1 – Business occupancies shall be provided with a Fire Alarm system per 9.6. where any one of the following exist:

(2)  Occupancy is subject to > 50 occupants above or below the level of exit discharge.
• 38.3.4.2– Initiation of req'd fire alarm system shall be per one of the following means:

(1) Manual means per 9.6.2.1(1).
(2) Auto fire detection per 9.6.2.1(2) throughout entire bldg.
(3) Auto sprinkler system per 9.6.2.1(3) throughout entire bldg.

• 38.3.4.3 – Occupant Notification: While occupied, the req'd F.A. system, once initiated, activates general alarm per 9.6.3 through entire bldg, and positive alarm
sequence per 9.6.3.4 shall be permitted.

• 38.3.4.4 - Emergency Forces Notification: Notify both of the following:
(1) Fire Department per 9.6.4.
(2) Local emergency organization, if provided.

• 38.3.5 – Portable fire extinguishers shall be provided in every business occupancy per 9.9.
• 38.3.6.1 - Corridors: corridors providing access to exits shall be separated by 1 hr. rated fire barriers per 8.3 unless one of the following conditions exist:

(1) Where exits are available from an open floor area.
(2) Within a space occupied by a single tenant.
(3) Within buildings protected throughout by auto. sprinkler system per 9.7.1.1 (1).

• 38.3.7 – Subdivision of Building Spaces: No special requirements.

Chapter 43 – Building Rehabilitation
• 43.1.2.1 - Any building undergoing repair, renovation, modification, or reconstruction shall comply with both of the following:

(1) Req'ts of the applicable existing occupancy chapters (Chapter 39).
(2) Req'ts of the applicable secton of this Chapter (Sections 43.5 and 43.8). See 43.5.1.3.

• 43.5.1.3 - Modifications, General Req'ts: Newly constructed elements, components, and systems shall comply with the req'tsof other sections of this Code
applicable to new construction.
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322
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2nd FLOOR

IBC 2015  Code Review
Chapter 31 - Special Construction
Section 3104 - Pedestrian Walkways and Tunnels
• 3104.2 - Separate Structures - Buildings connected by pedetrian walkways shall be considered  separate structures.
• 3104.3 - Construction - Pedestrian walkway shall be of non-combustible construction.
• 3104.5 - Connections of pedestrian walkways to buildings - Comply with Sections 3104.5.1, 3104.5.2, 3104.5.3, or 3104.5.4.
• 3104.5.2 -Alternate separation - Wall separating ped. walkway and building shall comply w/ 3104.5.2.1 or 3104.5.2.2 where:

1. Distance between connected buildings > 10'.
2. Ped. walkway and connected bldgs are equipped w/ auto sprk. system and walkway roof < 55' above grade.

• 3104.5.2.1  - Passage of smoke - Wall shall be capable of resisting the passage of smoke.
• 3104.9 - Exit access travel - The length of exit access travel - < 200'.

1. Exception #1: Ped. walkway w/ Auto sprk system - < 250'.

Revisions Date

4 Bid Set Drawings 05.16.2016

3 100% Construction Documents 11.04.2015

2 95% Owner Review 08.14.2015

1 65% Design Development 04.28.2015
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2nd FLOOR

GENERAL DEMOLITION NOTES

KEY NOTES

1.03 Line of new construction.

1.15 See Building 307 Drawings for work this area.

2.04 Existing fire extinguisher cabinet to remain.

2.05 Existing column to remain.

2.06 See Building 307 Drawings for demolition work this area.

2.07 Existing to remain, unless noted otherwise.  Protect in place during
demolition and new work.

2.31 Remove existing carpet flooring this area. Prepare subfloor for new
scheduled finish this area.

2.34 Remove existing louver. Patch brick and block wall to match existing.

2.46 Remove existing door and transom panel. Existing frame to remain. See
New Work Plan for additional information.

2.47 Remove existing blinds / window treatment.

2.50 Remove existing stud partition wall construction or furring indicated in its
entirety.

2.51 Remove existing door, frame and associated hardware.

2.65 Remove portion of existing stud wall for new opening.  See new work plan
for additional information.

2.66 Remove existing plumbing fixture.  See Plumbing Demolition Drawings.

2.68 Remove existing operable partition, track and supports.

2.70 Remove existing suspended acoustical ceiling tile, grid, lights and all
ceiling mounted accessories this area.

2.71 Remove VCT flooring and rubber base. Prepare subfloor for new
scheduled finish and base this area.

2.72 Remove existing ceramic floor tile and setting material and prepare
subfloor for new schedule finish.

2.73 Remove existing carpet flooring and rubber base this area. Prepare
subfloor for new scheduled finish this area.

2.74 Remove wall tile wainscot and backer board this area.

2.77 Remove all existing wall mounted equipment, accessories and corner
guards.

2.78 Remove all existing wall mounted accessories, grab bars, shelves and
equipment, etc.

2.79 Remove existing ceiling mounted toilet partitions and associated
accessories.  Above ceiling partition support steel to remain.

2.80 Remove existing linear metal ceiling, lights, and all ceiling mounted
accessories this area.

2.81 Remove existing portion of wall. See New Work Plan.

2.82 Remove existing wall mounted shelving, standards and brackets.

2.83 Remove existing wall mounted signage.

2.84 Remove existing concrete pad.

2.85 Remove existing masonry wall.

2.86 Remove existing plastic lathe ceiling, lights and all ceiling mounted
accessories this area.

2.87 Remove existing base laboratory cabinets and countertop

2.88 Remove existing finish on concrete subfloor to allow bonding of new
scheduled finish. Prepare subfloor for new scheduled finish and base.

2.89 Remove existing payphone enclosures.  Include replacement of up to 16
damaged brick.  New brick and mortar to match existing.

2.90 Remove vinyl sheet flooring and rubber base. Prepare subfloor for new
scheduled finish and base this area.

2.91 Remove existing shelving.

2.92 Remove existing wall mounted cabinets.

2.93 Remove existing white board.

2.94 Remove existing ceiling mounted projection screen.

2.95 Remove existing stud partition wall and clerestory windows.

2.96 Remove existing wall mounted TV.

2.97 Remove existing drinking fountain.

2.99 Remove existing countertop. Existing laboratory casework to remain.

2.100 Remove existing laboratory base and wall cabinets, countertop and sink.
Base cabinets to be relocated to Research Lab C. See New Work Plan
for additional information.

2.103 Remove existing concrete slab this area.

2.104 Remove existing recessed waste receptacle. Patch wall to match
adjacent.

2.106 Remove existing flooring and rubber nosing at treads and risers. Prepare
treads and risers for new scheduled finish this area.

2.107 Contractor to disassemble, remove and deliver existing systems furniture.
Coordinate delivery location with C.O.R.

2.108 Remove existing fume hood. Salvage for reuse. See New Work Plan for
additional information.

2.109 Remove existing emergency shower.

2.110 Remove full height wall tile and backer board this area.

2.111 Remove existing equipment.

2.112 Remove existing carpet tile flooring and rubber base as required to install
new work this area. Salvage existing carpet tile for reuse. Prepare
subfloor for new scheduled finish and base this area.
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BUILDING 315
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A. Remove all existing partitions shown with dashed line.  Repair wall
and floor finishes to match adjacent surfaces at areas of removal or
scheduled new surfaces as required.

B. Remove all existing borrowed lights, doors and hollow metal frames
where indicated with dashed line. Unused hardware shall be turned
over to Owner. Box hardware before giving to Owner.

C. Remove wall-hung toilet room accessories and medical equipment
as required and turn over to Owner.

D. See Hazardous Materials Abatement Specifications for requirements
for removal of hazardous materials prior to demolition.

E. See Plumbing, HVAC and Electrical Drawings for removal work
assocaited with those trades.

F. Computer and communication cables and/or other wiring, piping,
tubing, etc. serving other areas and functions located above ceiling
or in walls of area to be remodeled shall be maintained  during
demolition/construction process.  Coordinate any required changes
to these systems with the C.O.R.

G. Repair existing walls to match adjacent undistrubed wall where
cabinets, countertops, etc. are shown to be removed.

H. Prepare walls and floor slabs as required to receive new finish
materials where existing finish in indicated to be removed or new
finishes are indicated.

J. Remove existing corner guards in areas to be remodeled.

BID ITEM 1, Base Bid:  All work specified or shown in the bid
documents.  Work includes all site work, demolition, general
construction, kitchen equipment, plumbing, mechanical, electrical
work and fire protection work, necessary removal of existing
construction and certain other items and construction of new
work shown. Contractor shall have 570 days from Notice to
Proceed to complete Work associated with Item I, Base Bid.

BID ITEM 2 (DEDUCT ALTERNATE NO.1):  Contractor shall
perform all work as described in BID ITEM 1 (BASE BID) except
deduct all work associated with installation new ceiling and floor
finish materials and lighting in corridors C-2-2, C-2-3, C-2-4, C-2-
5 and C-2-6 in Building 315 as indicated in the contract
documents.

BID ITEM 3 (DEDUCT ALTERNATE NO. 2): Contractor shall
perform all work as described in BID ITEM 1 (BASE BID) except
deduct all work associated with BID ITEM 2 and deduct all work
associated with Restrooms 210 and 228 in Building 315 as
indicated in the contract documents.

BID ITEM 4 (DEDUCT ALTERNATE NO. 3): Contractor shall
perform all work as described in BID ITEM 1 (BASE BID) except
deduct all work associated with BID ITEM 2, BID ITEM 3 and
deduct all work associated with the demolition of the connecting
corridor as indicated in the contract documents.

BID ITEM 5 (DEDUCT ALTERNATE NO. 4): Contractor shall
perform all work as described in BID ITEM 1 (BASE BID) except
deduct all work associated with BID ITEM 2, BID ITEM 3, BID
ITEM 4 and deduct all work associated with the ninth floor of
Building 330 as indicated in the contract documents.

BID ITEM 6 (DEDUCT ALTERNATE NO. 5): Contractor shall
perform all work as described in BID ITEM 1 (BASE BID) except
deduct all work associated with BID ITEM 2, BID ITEM 3, BID
ITEM 4, BID ITEM 5 and deduct all work associated with the
replacement of panel interiors, circuit breakers and tubs (panels
A, B, GA, AA, 1A, 1B, 1C, EM, EM1 And EM2) as indicated in
the contract documents.
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Area of limited Architectural work.
See PME Drawings for additional
information.

LEGEND

Temporary Partition - See Wall
Types for more information.

1 hour fire barrier - See Wall
Types for more information.

2 hour fire barrier - See Wall
Types for more information.

0 hour smoke partition - See Wall
Types for more information.

1 hour smoke barrier - See Wall
Types for more information.
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552-15-502

Dayton, Ohio
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315

GENERAL NOTES

A. All dimensions are taken to face of gypsum wallboard or unit masonry.

B. Edge of all door jambs at hinge side not otherwise indicated are to be
6" from the face of intersecting walls.  Edge of all door jambs at strike
side not otherwise located are to be 18" minimum from the face of
intersecting walls.

C. All wood blocking to be fire retardent treated.

D. First Floor level 100'-0" equals 973.85'.

E. All partitions shall be type 'S1.0' unless noted otherwise.

F. Contractor to patch and repair any spray-applied fireproofing that may
become damaged as a result of demolition or new construction
activities.  Repair with same material and thickness to match original
condition.

G. At Building 315 and 330, some original partition construction is 4"
metal studs. Where existing construction is being patched, verify
existing conditions and stud thickness and provide new studs of
appropriate thickness so that new work is flush with existing
construction.

H. See Sheet IF-102 for Furniture and Equipment information.
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LEGEND

Temporary Partition - See Wall
Types for more information.

1 hour fire barrier - See Wall
Types for more information.

2 hour fire barrier - See Wall
Types for more information.

0 hour smoke partition - See Wall
Types for more information.

1 hour smoke barrier - See Wall
Types for more information.
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BUILDING 315
SECOND FLOOR PLAN - NOTES

GENERAL NOTES

A. All dimensions are taken to face of gypsum wallboard or unit masonry.

B. Edge of all door jambs at hinge side not otherwise indicated are to be
6" from the face of intersecting walls.  Edge of all door jambs at strike
side not otherwise located are to be 18" minimum from the face of
intersecting walls.

C. All wood blocking to be fire retardent treated.

D. First Floor level 100'-0" equals 973.85'.

E. All partitions shall be type 'S1.0' unless noted otherwise.

F. Contractor to patch and repair any spray-applied fireproofing that may
become damaged as a result of demolition or new construction
activities.  Repair with same material and thickness to match original
condition.

G. At Building 315 and 330, some original partition construction is 4"
metal studs. Where existing construction is being patched, verify
existing conditions and stud thickness and provide new studs of
appropriate thickness so that new work is flush with existing
construction.

H. See Sheet IF-102 for Furniture and Equipment information.

KEY NOTES

1.16 Deduct all work associated with installation of new ceilings,
floor finish materials and lighting in corridors per Deduct
Alternate No. 1. See Deduct Alternates for additional
information.

2.04 Existing fire extinguisher cabinet to remain.

4.16 Patch existing brick and block wall to match existing
construction.

9.17 Provide 5/8" plywood on 7/8" furring at accent wall this area.

10.40 Recessed fire extinguisher cabinet.

11.31 Owner provided and installed refrigerator.  See Electrical and
Plumbing Drawings.

11.33 Owner provided and installed television. Install blocking for
television. Bracket furnished by Owner. See Electrical
Drawings.

11.34 Owner provided and installed multi-function device. See
Electrical Drawings.

22.07 Emergency eye wash shower.

23.01 Mechanical Equipment.  See Mechanical Drawings.

315

Revisions Date

5 Bid Set Drawings 05.16.2016

4 100% Construction Documents 11.04.2015

3 95% Owner Review 08.14.2015

2 65% Design Development 04.28.2015

1 35% Schematic Design 03.05.2015

BID ITEM 1, Base Bid:  All work specified or shown in the bid
documents.  Work includes all site work, demolition, general
construction, kitchen equipment, plumbing, mechanical, electrical
work and fire protection work, necessary removal of existing
construction and certain other items and construction of new work
shown. Contractor shall have 570 days from Notice to Proceed to
complete Work associated with Item I, Base Bid.

BID ITEM 2 (DEDUCT ALTERNATE NO.1):  Contractor shall
perform all work as described in BID ITEM 1 (BASE BID) except
deduct all work associated with installation new ceiling and floor
finish materials and lighting in corridors C-2-2, C-2-3, C-2-4, C-2-5
and C-2-6 in Building 315 as indicated in the contract documents.

BID ITEM 3 (DEDUCT ALTERNATE NO. 2): Contractor shall
perform all work as described in BID ITEM 1 (BASE BID) except
deduct all work associated with BID ITEM 2 and deduct all work
associated with Restrooms 210 and 228 in Building 315 as
indicated in the contract documents.

BID ITEM 4 (DEDUCT ALTERNATE NO. 3): Contractor shall
perform all work as described in BID ITEM 1 (BASE BID) except
deduct all work associated with BID ITEM 2, BID ITEM 3 and
deduct all work associated with the demolition of the connecting
corridor as indicated in the contract documents.

BID ITEM 5 (DEDUCT ALTERNATE NO. 4): Contractor shall
perform all work as described in BID ITEM 1 (BASE BID) except
deduct all work associated with BID ITEM 2, BID ITEM 3, BID
ITEM 4 and deduct all work associated with the seventh floor of
Building 330 as indicated in the contract documents.

BID ITEM 6 (DEDUCT ALTERNATE NO. 5): Contractor shall
perform all work as described in BID ITEM 1 (BASE BID) except
deduct all work associated with BID ITEM 2, BID ITEM 3, BID
ITEM 4, BID ITEM 5 and deduct all work associated with the
replacement of panel interiors, circuit breakers and tubs (panels A,
B, GA, AA, 1A, 1B, 1C, EM, EM1 And EM2) as indicated in the
contract documents.
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SECOND FLOOR REFLECTED
CEILING

315A122
EKTH

14006.00

552-15-502

Dayton, Ohio

315

315

330

310

307

340

341

315

322

KEY PLAN
Scale:  N.T.S.

2nd FLOOR

N Scale:

PROJECT

 1/8" = 1'-0"

BUILDING 315
SECOND FLOOR REFLECTED CEILING PLAN

PLAN NOTES

1.02 No ceiling work this area.

1.16 Deduct all work associated with installation of new ceilings, floor
finish materials and lighting in corridors per Deduct Alternate No.
1. See Deduct Alternates for additional information.

2.07 Existing to remain, unless noted otherwise.  Protect in place
during demolition and new work.

2.08 Existing ceiling service column to remain.

2.32 Existing roof structure/system to remain unless noted otherwise.

6.21 Casework. See Interior Elevations.

7.82 Continuous acoustic sealant @ non-rated walls / fire-rated
sealant @ rated walls each side.

8.26 4-1/2" Aluminum storefront window system.

9.01 Remove, modify and reinstall existing acoustic ceiling system as
required to install temporary and permenant partitions. Provide
new components to match existing as required.

9.02 3 5/8" non-structural metal framing @ 16" o.c.

9.21 5/8" Type X gypsum board.

9.27 Gypsum board soffit.

9.41 Suspended acoustic ceiling tile/grid. See Room Finish Schedule.

12.02 Manual roller window shades at all windows in area of scope.
See typical detail Sheet 315A501.

12.14 Recessed projection screen.

GENERAL  NOTES

A. All wood blocking shall be fire retardant.

B. Light fixtures, sprinkler heads, speakers, and HVAC devices shall be
located as close as possible to the center of acoustical ceiling panels.
Confirm any deviation from this with the Project Engineer.

C. See P, M, E and FP drawings for additional information regarding final
information and quantites of fixtures/devices to be installed in ceiling.

D. See Electrical Drawings for lighting specifications.

E. All gypsum board ceilings to be  painted P-1 unless noted otherwise.

F. Ceiling height to be 8'-0" AFF, unless noted otherwise.

K. All acoustical ceilings are to be AT-1, unless noted otherwise.

L. All gypsum board ceilings are to be painted P-1, unless noted
otherwise.

Scale:  3/4" = 1'-0"1
DETAIL

Scale:  3/4" = 1'-0"2
DETAIL

Scale:  3/4" = 1'-0"4
DETAIL

Scale:  3/4" = 1'-0"3
DETAIL
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4 Bid Set Drawings 05.16.2016

3 100% Construction Documents 11.04.2015

2 95% Owner Review 08.14.2015

1 65% Design Development 04.28.2015
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Scale:  1/4" = 1'-0"5
MEN'S 228

Scale:  1/4" = 1'-0"6
MEN'S 228

Scale:  1/4" = 1'-0"8
MEN'S 228
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MEN'S 228
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ENLARGED RESTROOM PLAN

PLAN NOTES

9.14 Install new backer board throughout entire space to 3'-6" AFF.

9.39 Perimeter movement joint with flexible sealant in accordance with
TCNA EJ171.

GENERAL INT. ELEVATION NOTES

A. See sheet AF601 for Room Finish Schedule.

B. See sheet A511 for Casework Details.

C. Refer to Finish Plans for additional information.

D. Control joints to be located at all doors in new walls. See Sheet A601
for additional information.

TOILET ACCESSORIES SCHEDULE

MARK ITEM MOUNTING HEIGHT COMMENTS

A GRAB BAR 18" LENGTH 33" A.F.F. TO CENTER LINE CONTRACTOR PROVIDED AND INSTALLED

B GRAB BAR 24" LENGTH 33" A.F.F. TO CENTER LINE CONTRACTOR PROVIDED AND INSTALLED

C GRAB BAR 30" LENGTH 33" A.F.F. TO CENTER LINE CONTRACTOR PROVIDED AND INSTALLED

D GRAB BAR 36" LENGTH 33" A.F.F. TO CENTER LINE CONTRACTOR PROVIDED AND INSTALLED

E GRAB BAR 42" LENGTH 33" A.F.F. TO CENTER LINE CONTRACTOR PROVIDED AND INSTALLED

F TOILET TISSUE DISPENSER 45" A.F.F. TO BOTTOM OWNER PROVIDED, CONTRACTOR INSTALLED

G SAN. NAP. DISPOSAL 30"" A.F.F. TO TOP CONTRACTOR PROVIDED AND INSTALLED

H RECESSED WASTE RECEPTACLE 36" A.F.F. TO TOP CONTRACTOR PROVIDED AND INSTALLED

I MIRROR 40" A.F.F. TO BOTTOM OF MIRROR CONTRACTOR PROVIDED AND INSTALLED

J SOAP DISPENSER 48" A.F.F. TO BOTTOM OWNER PROVIDED, CONTRACTOR INSTALLED

K PAPER TOWEL DISPENSER 48" A.F.F. TO BOTTOM OWNER PROVIDED, CONTRACTOR INSTALLED

L MOP HOLDER 60" A.F.F. TO TOP CONTRACTOR PROVIDED AND INSTALLED

M SHARPS CONTAINER 48" A.F.F. TO BOTTOM CONTRACTOR PROVIDED AND INSTALLED

Revisions Date

4 Bid Set Drawings 05.16.2016

3 100% Construction Documents 11.04.2015

2 95% Owner Review 08.14.2015

1 65% Design Development 04.28.2015

Scale:  1/2" = 1'-0"
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KEY NOTES

11.31 Owner provided and installed refrigerator.  See Electrical and
Plumbing Drawings.

11.32 Owner provided and installed microwave.  See Electrical and
Plumbing Drawings.

11.33 Owner provided and installed television. Install blocking for
television. Bracket furnished by Owner. See Electrical
Drawings.

11.34 Owner provided and installed multi-function device. See
Electrical Drawings.

11.51 Recessed projection screen.

12.40 Countertop grommet.

12.41 Provide louvers on cabinet door for venting/ air flow to
equipment within cabinet.

26.01 Light fixture.  See Electrical Drawings.

GENERAL INT. ELEVATION NOTES

A. See sheet AF601 for Room Finish Schedule.

B. See sheet A511 for Casework Details.

C. Refer to Finish Plans for additional information.

D. Control joints to be located at all doors in new walls. See Sheet A601
for additional information.
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WORKROOM 220
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INTERIOR ELEVATIONS

315A403
KGTH

14006.00

552-15-502

Dayton, Ohio

315

Scale:  1/4" = 1'-0"21
RESEARCH LAB A 213

Scale:  1/4" = 1'-0"22
RESEARCH LAB A 213

Scale:  1/4" = 1'-0"23
RESEARCH LAB A 213

Scale:  1/4" = 1'-0"24
RESEARCH LAB B 212

Scale:  1/4" = 1'-0"25
RESEARCH LAB B 212

Scale:  1/4" = 1'-0"26
RESEARCH LAB B 212

Scale:  1/4" = 1'-0"27
RESEARCH LAB C 207

Scale:  1/4" = 1'-0"28
RESEARCH LAB C 207

Scale:  1/4" = 1'-0"30
COMMON EQUIPMENT 206

GENERAL INT. ELEVATION NOTES

A. See sheet AF601 for Room Finish Schedule.

B. See sheet A511 for Casework Details.

C. Refer to Finish Plans for additional information.

D. Control joints to be located at all doors in new walls. See Sheet A601
for additional information.

ELEVATION NOTES

11.21 Existing biological fume hood to be electrostaticly repainted,
relocated and installed by Contractor.  All exposed steel to be
painted.  Remove all fittings, valves, etc. before painting and
reinstall after painting is complete.

11.22 Existing chemical fume hood to be electrostaticly repainted,
relocated and installed by Contractor.  All exposed steel to be
painted.  Remove all fittings, valves, etc. before painting and
reinstall after painting is complete.

12.11 Existing beaker drying, relocated and installed by Contractor.

12.12 Existing steel base cabinets to be electrostaticly repainted,
relocated and installed by Contractor.  Remove all fittings,
hardware and accessories prior to painting and reinstall upon
complettion.  Paint color to match PS-1.

12.42 Integral epoxy resin sink.  Size to match existing research sinks.

22.07 Emergency eye wash shower.

Scale:  1/4" = 1'-0"31
COMMON EQUIPMENT 206

Scale:  1/4" = 1'-0"29
RESEARCH LAB C 207

Revisions Date

4 Bid Set Drawings 05.16.2016

3 100% Construction Documents 11.04.2015

2 95% Owner Review 08.14.2015

1 65% Design Development 04.28.2015

Equipment Schedule - B315

Tag Description Type
Building/Room

Relocated From Model Manufacturer W
id

th

Power

U
P

S

D
a

ta

A
la

rm Cold
Water

Plumbing

CommentsVolts Amps
Emergency

Power
Hot

Water Steam Drain
Comp.

Air

50 75x33x96 Research - Biologic Hood B-307 R-120 EE 3459 Lab Guard NuAire Inc 75"

51 29x32x60 Research - Refrigerator B-307 R-120 253.6150241 Kenmore 29" 115 4.5

52 43x20x66 Research - Chemical Flame Storage Cabinet B-307 R-120 43"

53 32x33x70 Research - Negative 20 Freezer B-307 R-121 FV21M2WLFB Gibson Appliance Inc. 32" 115 4.3

54 60x32x53 Research - Chemical Hood B-307 R-105 PL-183 Hamilton Industry 60" 115 Vents to outside and sits on bench.

55 28x28x62 Research - Refrigerator 3 B-307 R-106 CTF14CRC GE Hotpoint 28" 115 6

56 32x33x70 Research - Negative 20 Freezer B-307 R-106 FV21M2WLFB Gibson Appliance Inc. 32" 115 4.3

57 28x28x64 Research - Refrigerator 2 B-307 R-105 NU407624D Nu Aire 28" 115 14

58 78x34x96 Research - Biologic Hood 2 B-307 R-105 3551 Lab-Line 78" 115 4

59 60x32x53 Research - Chemical Hood B-307 R-106 PL-183 Hamilton Industry 60" 115 Vents to outside and sits on bench.

60 36x41x79 Research - Negative 70 Freezer B-307 R-121 8517 Forma Scientific 36" 110 8.5 Yes

61 28x28x64 Research - Glass Refrigerator B-307 R-121 849140 Hotpack 52" 115 15.8 Yes

62 Research - Fire Blanket B-307 R-120 6"

63 Research - Fire Blanket B-307 R-106 6"

64 Research - Fire Blanket B-307 R-105 6"

65 Bracket Mounted Fire Extinguisher B-307 R-105

66 Bracket Mounted Fire Extinguisher B-307 R-106

67 Bracket Mounted Fire Extinguisher B-307 R-120

68 Research - Existing Biologic Hood B-315 R-212 48"

69 Research - Existing Chemical Hood B-315 R-213 75"

70 36x41x79 Research - Liquid Nitrogen Freezer NEW 8517 Forma Scientific 36"

71 Ice Machine NEW
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Revisions Date

3 Bid Set Drawings 05.16.2016

2 100% Construction Documents 11.04.2015

1 95% Owner Review 08.14.2015

Scale:  1 1/2" = 1'-0"1
PLAN DETAIL

Scale:  1 1/2" = 1'-0"3
PLAN DETAIL

Scale:  1 1/2" = 1'-0"4
PLAN DETAIL

Scale:  1 1/2" = 1'-0"2
PLAN DETAIL

KEY NOTES

2.02 Existing shaft wall to remain.

2.07 Existing to remain, unless noted otherwise.  Protect in place
during demolition and new work.

2.11 Existing floor structure to remain.

2.16 Existing exterior wall to remain.

2.35 Existing structure to remain.

2.41 Existing window to remain.

5.18 Threaded rod hanger.

6.02 1/2" plywood spacer.

6.03 2x wood blocking.

6.05 1/4" chamfer.

6.07 1 1/2" wood base.

6.09 Provide blocking as required.

6.17 3/4" exterior grade plywood.

7.82 Continuous acoustic sealant @ non-rated walls / fire-rated
sealant @ rated walls each side.

8.14 Door. See New Work Plan and Door Schedule for additional
information.

8.26 4-1/2" Aluminum storefront window system.

9.02 3 5/8" non-structural metal framing @ 16" o.c.

9.03 Mineral profile paneling.

9.06 7/8" furring.

9.09 Double metal framing at jambs, typ.

9.21 5/8" Type X gypsum board.

9.41 Suspended acoustic ceiling tile/grid. See Room Finish
Schedule.

10.15 Mounting bracket.

11.07 Projection screen housing.

11.08 Contractor to coordinate fall protection system track/patient lift
track hangers with other above ceiling equipment/systems.

12.03 Manual roller window shade.

26.02 Electrical outlet. See Electrical Drawings.

Scale:  1 1/2" = 1'-0"5
PLAN DETAIL

Scale:  1 1/2" = 1'-0"6
PLAN DETAIL

Scale:  1 1/2" = 1'-0"7
PLAN DETAIL

Scale:  1 1/2" = 1'-0"8
PLAN DETAIL

Scale:  1 1/2" = 1'-0"9
PLAN DETAIL

Scale:  3" = 1'-0"10
BASE DETAIL

Scale:  1 1/2" = 1'-0"11
TYP. WINDOW SHADE DETAIL

Scale:  1 1/2" = 1'-0"12
PROJECTION SCREEN DETAIL
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Revisions Date

3 Bid Set Drawings 05.16.2016

2 100% Construction Documents 11.04.2015

1 95% Owner Review 08.14.2015

Scale:  1/4" = 1'-0"1
SMOKING SHELTER ENLARGED PLAN

KEY NOTES

2.24 Existing ADA actuator post to be relocated.

2.25 Existing table and chairs to be relocated.

2.26 Existing bench to be relocated.

2.27 Existing smoking shelter to be relocated.

3.05 Smoking shelter concrete slab. See Civil Drawings.

3.06 Concrete walk. See Civil Drawings.

5.02 Steel bent plate.

5.05 Bolt smoking shelter to concrete slab.

8.05 New location for existing ADA door actuator post.

10.05 New location for existing smoking shelter.

10.06 Smoking shelter frame.

10.07 New location for existing smoking shelter. All accessories and
components inclduing, but not limited to, seating, door opener,
AC units, unit heater, lighting, etc. to be relocated. See PME
and Civil Drawings for addtional information. Unit can be
broken down and moved in pieces or as a unit at contractor's
option.

12.05 New location for existing table and chairs.

12.06 New location for existing bench.

Scale:  12" = 1'-0"2
EXISTING CONDITIONS

Scale:  12" = 1'-0"3
EXISTING CONDITIONS

Scale:  12" = 1'-0"4
EXISTING CONDITIONS

Scale:  12" = 1'-0"5
EXISTING CONDITIONS

Scale:  12" = 1'-0"6
EXISTING CONDITIONS

Scale:  12" = 1'-0"7
EXISTING CONDITIONS

Scale:  1 1/2" = 1'-0"8
PLAN DETAIL

Scale:  1 1/2" = 1'-0"9
PLAN DETAIL
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Dayton, Ohio

315

315

KEY NOTES

2.33 Remove existing gypsum board and patch and finish with new as
required to install blocking when shelf is being installed on
existing construction.

6.03 2x wood blocking.

6.17 3/4" exterior grade plywood.

9.21 5/8" Type X gypsum board.

9.27 Gypsum board soffit.

9.60 Resilient base.  See Room Finish Schedule.

12.19 Applied solid surface backsplash.

12.20 Solid surface material over 3/4" particle board, with 1/4" eased
edge.

12.21 Plastic laminate over 3/4" particle board.

12.22 Adjustable shelf.  Plastic laminate over 3/4" particle board.

12.23 Sloped top.  Plastic laminate over 3/4" particle board

12.24 [Solid surface] Apron.  Plastic laminate over 3/4" particle board.

12.26 Transaction top - solid surface over 3/4" particle board.

12.29 4" wire pull.

12.30 Self-latching, key-operated lock.

12.31 Concealed hinge.

12.33 Coat rod.

12.34 Heavy-duty bracket.

12.35 Heavy-duty standards wall mount.

12.36 Metal sloped top  Finish to match cabinet.

12.37 1/4" clear tempered glass.

12.38 Adjustable painted steel shelf.

12.39 Painted steel wall cabinet.

22.06 Undermount solid surface sink bowl.

26.01 Light fixture.  See Electrical Drawings.

GENERAL CASEWORK NOTES

A. See Interior Elevations on A400 series for additional
information.

B. Provide locks on all sink base cabinets and where
indicated on Interior Elevations.

C. See Electrical Drawings for under cabinet lighting
information.

D. See plumbing Drawings to coordinate all sinks and sink
openings.

E. Provide casework filler pieces between all cabinets and
walls.

F. Provide wood blocking as required for all wall mounted
items.  All wood blocking to be fire retardant.

Scale:  1" = 1'-0"

CASEWORK SECTIONS

Revisions Date

4 Bid Set Drawings 05.16.2016

3 100% Construction Documents 11.04.2015

2 95% Owner Review 08.14.2015

1 65% Design Development 04.28.2015
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WALL TYPES, DOOR & WINDOW
DETAILS

315A601
EKTH

14006.00

552-15-502

Dayton, Ohio

315

315

315-DOOR SCHEDULE

DOOR
#

BETWEEN DOOR DESCRIPTION FRAME DESCRIPTION

FIRE
RATING

HDWE
SET REMARKSRM RM TYPE MAT'L

SIZE

TYPE MAT'L HEAD JAMB# W H T

201 C-2-2 201 F WD 1 3' - 0" 7' - 0" 1 3/4" EXIST - - - - 23

202 C-2-3 202 F WD 1 3' - 0" 7' - 0" 1 3/4" EXIST - - - 45 MIN. 31

203 C-2-3 203 F WD 1 3' - 0" 7' - 0" 1 3/4" EXIST - - - 45 MIN. 31

204a 204 C-2-4 N WD 1 3' - 8" 6' - 10" 1 3/4" EXIST - D - - - 90 MIN. 26

204b C-2-2 204 N WD 1 3' - 8" 6' - 10" 1 3/4" EXIST - C - - - 90 MIN. 27

205 C-2-4 205 F WD 1 2' - 6" 6' - 10" 1 3/4" EXIST - C - - - 90 MIN. 28

205a C-2-4 205a F WD 1 3' - 0" 7' - 0" 1 3/4" EXIST - - - 90 MIN. 28

206 206 C-2-5 F WD 2 3' - 0" 7' - 0" 1 3/4" C HM - - 45 MIN. 30

207 207 C-2-5 F WD 1 3' - 6" 6' - 10" 1 3/4" C HM - - 45 MIN. 25

208 208 C-2-5 N WD 1 4' - 0" 6' - 10" 1 3/4" EXIST - C - - - - 32

210 210 C-2-5 N WD 1 4' - 0" 6' - 10" 1 3/4" EXIST - C - - - - 32

211 C-2-6 211 F WD 1 3' - 0" 6' - 10" 1 3/4" EXIST - C - - - 45 MIN. 33

212 C-2-6 212 N WD 1 3' - 8" 6' - 10" 1 3/4" EXIST - C - - - 45 MIN. 35

213 C-2-6 213 N WD 1 3' - 8" 6' - 10" 1 3/4" EXIST - C - - - 45 MIN. 35

214 214 C-2-6 N WD 1 3' - 0" 6' - 10" 1 3/4" EXIST - C - - - - 36

214a 214 214a F WD 1 3' - 0" 7' - 0" 1 3/4" A HM H1 J1 - 11

214b 214 214b F WD 1 3' - 0" 7' - 0" 1 3/4" A HM H1 J1 - 11

214c 214 214c F WD 1 3' - 0" 7' - 0" 1 3/4" A HM H1 J1 - 11

214d 214 214d F WD 1 3' - 0" 7' - 0" 1 3/4" A HM H1 J1 - 11

214e 214 C-2-3 N WD 2 3' - 0" 7' - 0" 1 3/4" EXIST - C - - - - 29

215 215 C-2-6 F WD 1 3' - 0" 6' - 10" 1 3/4" C HM H3 J1 - 11

216 C-2-6 216 F WD 1 4' - 0" 6' - 10" 1 3/4" EXIST - C - - - 45 MIN. 38

217 C-2-6 217 F WD 1 3' - 0" 6' - 10" 1 3/4" C HM H3 J1 - 11

218 C-2-6 218 F WD 1 3' - 0" 6' - 10" 1 3/4" EXIST - C - - - - 37

219 C-2-6 219 F WD 1 3' - 0" 6' - 10" 1 3/4" C HM H3 J1 - 11

220 220 C-2-8 F WD 1 3' - 0" 7' - 0" 1 3/4" B HM H2 J2 - 39

220a 220 220a F WD 1 3' - 0" 7' - 0" 1 3/4" B HM H2 J2 - 11

220b 220 220b F WD 1 3' - 0" 7' - 0" 1 3/4" B HM H2 J2 - 11

220c 220 220c F WD 1 3' - 0" 7' - 0" 1 3/4" B HM H2 J2 - 11

220d C-2-7 220d F WD 1 3' - 0" 7' - 0" 1 3/4" B HM H2 J2 - 11

220e C-2-7 220e F WD 1 3' - 0" 7' - 0" 1 3/4" B HM H2 J2 - 11

220f 220f C-2-7 F WD 1 3' - 0" 7' - 0" 1 3/4" B HM H2 J2 - 11

220g C-2-7 220g F WD 1 3' - 0" 7' - 0" 1 3/4" B HM H2 J2 - 40

220h C-2-7 220h F WD 1 3' - 0" 7' - 0" 1 3/4" A HM H1 J1 - 12

221a 221 C-2-8 F WD 1 3' - 0" 7' - 0" 1 3/4" B HM H2 J2 - 40

221b C-2-8 221 F WD 1 3' - 0" 7' - 0" 1 3/4" B HM H2 J1 - 40

222 222 C-2-8 F WD 1 3' - 0" 7' - 0" 1 3/4" B HM H2 J2 - 41

224 496 C-2-3 F WD 2 2' - 0" 7' - 0" 1 3/4" EXIST - C - - - - 42 Louver

225 C-2-3 495 F WD 1 2' - 8" 6' - 10" 1 3/4" EXIST - C - - - - 31

226a 226 C-2-6 N WD 1 3' - 0" 6' - 10" 1 3/4" EXIST - C - - - - 34

226b 226 C-2-4 N WD 1 4' - 0" 6' - 10" 1 3/4" EXIST - C - - - - 32

228 C-2-2 228 F WD 1 3' - 0" 7' - 0" 1 3/4" EXIST - C - - - - 23

229 C-2-5 F WD 1 3' - 0" 6' - 10" 1 3/4" EXIST - C - - - 45 MIN. 43 Louver

C-2-3 C-2-8 C-2-3 FG ALUM 2 3' - 0" 7' - 0" 1 1/2" - ALUM - - - 45 SEE WINDOW ELEVATIONS AND DETAILS.

C-2-4 C-2-3 C-2-4 N WD 2 2' - 8" 7' - 0" 1 3/4" EXIST - - - - 46

C-2-7 C-2-6 C-2-7 F WD 1 3' - 0" 7' - 0" 1 3/4" B HM H3 J1 - 10

S-2-1 C-2-3 S-2-1 N WD 1 3' - 0" 7' - 0" 1 3/4" EXIST - D - - - 90 MIN. 24

S-2-2 C-2-6 S-2-2 N WD 1 3' - 0" 6' - 10" 1 3/4" EXIST - C - - - 90 MIN. 24

2.07 Existing to remain, unless noted otherwise.  Protect
in place during demolition and new work.

2.11 Existing floor structure to remain.

7.05 Fire/smoke stop at metal deck.

7.06 Control joints to be located at all doors in new
walls.

7.13 Batt thermal wall insulation.  R-11 min.

7.16 Vapor retarder.  Seal all joints and penetratons.

7.82 Continuous acoustic sealant @ non-rated walls /
fire-rated sealant @ rated walls each side.

8.02 Hollow metal frame.

8.03 Wood infill panel.

8.04 Hospital stops @ all interior hollow metal frames.

8.08 Double egress hollow metal frame.

8.10 Transom bar.

8.26 4-1/2" Aluminum storefront window system.

8.51 Tempered glass.

9.02 3 5/8" non-structural metal framing @ 16" o.c.

9.07 Remove existing gypsum board and patch and
finish with new as required to install header when
door is being installed in existing construction.

9.08 Metal framing box header.

9.09 Double metal framing at jambs, typ.

9.16 Flame-retardant plastic sheeting sealed to create
negative air pressure inside work zone

9.21 5/8" Type X gypsum board.

9.80 Acoustic insulation

Scale:  1/4" = 1'-0"
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Scale:  1/4" = 1'-0"
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GENERAL FINISH PLAN NOTES

A. See AF600 series for Room Finish Schedule.

B. See Interior Elevations on A400 series for further information.

C. Wall Finish Plans indicate accent locations only.  Refer to Room Finish
Schedule where no finish is indicated on plan.

D. All hollow metal door frames are to be painted P-10, unless noted
otherwise.

E. Provide sealant at perimeter of all tile locations, per TCNA Movement
Joints EJ171.

F. Start and stop hand rails and crash rails 2" from door frames, inside
corners and corner guard legs.

G. Provide door frame protectors DFP-1 on all doors in area of Building
330 Second Floor scope of work.

H. Provide floor transitions as required where new flooring meets
existing.

PLAN NOTES

330

310

307

340

341

315

322

KEY PLAN
Scale:  N.T.S.

2nd FLOOR
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BUILDING 315
SECOND FLOOR WALL PROTECTION PLAN

GENERAL FINISH PLAN NOTES

A. See AF600 series for Room Finish Schedule.

B. See Interior Elevations on A400 series for further information.

C. Wall Finish Plans indicate accent locations only.  Refer to Room Finish
Schedule where no finish is indicated on plan.

D. All hollow metal door frames are to be painted P-10, unless noted
otherwise.

E. Provide sealant at perimeter of all tile locations, per TCNA Movement
Joints EJ171.

F. Start and stop hand rails and crash rails 2" from door frames, inside
corners and corner guard legs.

G. Provide door frame protectors DFP-1 on all doors in area of Building
330 Second Floor scope of work.

H. Provide floor transitions as required where new flooring meets
existing.

PLAN NOTES

10.32 Crash rail CR-1.  See Detail 1/315AF102-P.

10.34 Resilient crash rail with impact resistant PETG over aluminum
retainer.

Scale:  1" = 1'-0"1
CR-1
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BUILDING 315
SECOND FLOOR WALL FINISH PLAN

GENERAL FINISH PLAN NOTES

A. See AF600 series for Room Finish Schedule.

B. See Interior Elevations on A400 series for further information.

C. Wall Finish Plans indicate accent locations only.  Refer to Room Finish
Schedule where no finish is indicated on plan.

D. All hollow metal door frames are to be painted P-10, unless noted
otherwise.

E. Provide sealant at perimeter of all tile locations, per TCNA Movement
Joints EJ171.

F. Start and stop hand rails and crash rails 2" from door frames, inside
corners and corner guard legs.

G. Provide door frame protectors DFP-1 on all doors in area of Building
330 Second Floor scope of work.

H. Provide floor transitions as required where new flooring meets
existing.

PLAN NOTES

9.42 Paint all hollow metal door frames in this area P-11.

9.43 Leave all exposed brick unpainted. Paint all gypsum walls this
area P-1, unless noted otherwise.

9.44 Paint new gypsum walls and provide new rubber base.  Finishes
to match existing.
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Dayton, Ohio

315

315

315-ROOM FINISH SCHEDULE

ROOM # ROOM NAME FLOOR BASE

WALLS CASEWORK

CEILINGNorth South East West Cabinet Countertop

Not Placed

503 Driver Alcove CPT-1 RB-1 P-1 P-1 P-1 P-1 PL-1 SS-1 AT-1

SECOND FLOOR B315

201 Women's Restroom CT-1 - P-1 / CT-2,3,4 P-1 / CT-2,3,4 P-1 / CT-2,3,4 P-1 / CT-2,3,4 PL-1 SS-2 AT-2

202 Storage EXIST. EXIST. P-1 P-1 P-1 P-1 - - EXIST.

203 Storage EXIST. EXIST. P-1 P-1 P-1 P-1 - - EXIST.

205 HAC CT-1 - CT-2 CT-2 CT-2 CT-2 - - AT-2

206 Common Equipment Room ERF-1 ERF-1 EP-1 EP-1 EP-1 EP-1 - - AT-2

207 Research Laboratory C ERF-1 ERF-1 EP-1 EP-2 EP-2 EP-1 PS-1 ER-1 AT-2

211 Research Office CPT-1 RB-1 P-1 P-5 P-1 P-5 - - AT-1

212 Research Laboratory B ERF-1 ERF-1 EP-1 EP-1 EP-1 EP-2 PS-1 ER-1 AT-2

213 Research Laboratory A ERF-1 ERF-1 EP-1 EP-1 EP-1 EP-2 PS-1 ER-1 AT-2

214b Finance Office CPT-1 RB-1 P-5 P-1 P-1 P-5 - - AT-1

214c Finance Office CPT-1 RB-1 P-5 P-1 P-5 P-1 - - AT-1

214d Finance Office CPT-1 RB-1 P-5 P-1 P-5 P-1 - - AT-1

215 Break Room SVT-4 RB-1 P-7 P-9 P-9 P-7 PL-1 SS-1 AT-1

216 Storage CPT-1 RB-1 P-1 P-1 P-1 P-1 - - AT-1

217 Research Office CPT-1 RB-1 P-5 P-1 P-1 P-5 - - AT-1

218 Research Office CPT-1 RB-1 P-5 P-1 P-1 P-5 - - AT-1

219 Director's Office CPT-1 RB-1 P-5 P-1 P-1 P-5 - - AT-1

220 Workroom CPT-1 PRB-1 P-3 P-3 P-3 P-6 PL-1 SS-1 AT-1

220a Director's Office CPT-1 RB-1 P-5 P-3 P-5 P-3 - - AT-1

220b WFD Office CPT-1 RB-1 P-6 P-3 P-6 P-3 - - AT-1

220c WFD Office CPT-1 RB-1 P-5 P-3 P-5 P-3 - - AT-1

220d WFD Office CPT-1 RB-1 P-6 P-3 P-6 P-3 - - AT-1

220e WFD Office CPT-1 RB-1 P-5 P-3 P-5 P-3 - - AT-1

220f WFD Office CPT-1 RB-1 P-6 P-3 P-3 P-6 - - AT-1

220g Conference Room CPT-1 RB-1 P-3 P-5 P-3 P-3 PL-1 SS-1 AT-1

220h Storage CPT-1 RB-1 P-3 P-3 P-3 P-3 - - AT-1

221 Classroom CPT-1 / SVT-3 PRB-1 P-5 P-3 SP-1 / P-3 P-5 PL-1 SS-1 AT-1

222 Library CPT-1 PRB-1 P-6 P-3 P-3 P-6 - - AT-1

228 Men's Restroom CT-1 - P-1 / CT-2,3,4 P-1 / CT-2,3,4 P-1 / CT-2,3,4 P-1 / CT-2,3,4 PL-1 SS-2 AT-2

C-2-2 Corridor SVT-1 / SVT-2 PRB-1 P-1 P-1 P-1 P-1 - - AT-1

C-2-3 Lobby SVT-1 / SVT-2 PRB-1 P-1 P-1 P-1 P-1 - - AT-1

C-2-4 Corridor SVT-1 / SVT-2 RB-1 P-1 P-1 P-1 P-8 - - AT-1

C-2-5 Corridor SVT-1 / SVT-2 RB-1 P-8 P-1 P-1 P-1 - - AT-1

C-2-6 Corridor SVT-1 / SVT-2 RB-1 P-1 P-1 P-5 P-1 - - AT-1

C-2-8 Corridor CPT-1 PRB-1 P-3 P-3 P-3 P-3 - - AT-1

S-2-1 Stair #1 RT-1 / RST-1 RB-1 P-1 P-1 P-1 P-1 - - -

S-2-2 Stair #2 RT-1 / RST-1 RB-1 P-1 P-1 P-1 P-1 - - -

Revisions Date

4 Bid Set Drawings 05.16.2016

3 100% Construction Documents 11.04.2015

2 95% Owner Review 08.14.2015

1 65% Design Development 04.28.2015
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BUILDING 315
SECOND FLOOR FURNITURE PLAN

Equipment Schedule - B315

Tag Description Type
Building/Room

Relocated From Model Manufacturer W
id

th

Power

U
P

S

D
a

ta

A
la

rm Cold
Water

Plumbing

CommentsVolts Amps
Emergency

Power
Hot

Water Steam Drain
Comp.

Air

50 75x33x96 Research - Biologic Hood B-307 R-120 EE 3459 Lab Guard NuAire Inc 75"

51 29x32x60 Research - Refrigerator B-307 R-120 253.6150241 Kenmore 29" 115 4.5

52 43x20x66 Research - Chemical Flame Storage Cabinet B-307 R-120 43"

53 32x33x70 Research - Negative 20 Freezer B-307 R-121 FV21M2WLFB Gibson Appliance Inc. 32" 115 4.3

54 60x32x53 Research - Chemical Hood B-307 R-105 PL-183 Hamilton Industry 60" 115 Vents to outside and sits on bench.

55 28x28x62 Research - Refrigerator 3 B-307 R-106 CTF14CRC GE Hotpoint 28" 115 6

56 32x33x70 Research - Negative 20 Freezer B-307 R-106 FV21M2WLFB Gibson Appliance Inc. 32" 115 4.3

57 28x28x64 Research - Refrigerator 2 B-307 R-105 NU407624D Nu Aire 28" 115 14

58 78x34x96 Research - Biologic Hood 2 B-307 R-105 3551 Lab-Line 78" 115 4

59 60x32x53 Research - Chemical Hood B-307 R-106 PL-183 Hamilton Industry 60" 115 Vents to outside and sits on bench.

60 36x41x79 Research - Negative 70 Freezer B-307 R-121 8517 Forma Scientific 36" 110 8.5 Yes

61 28x28x64 Research - Glass Refrigerator B-307 R-121 849140 Hotpack 52" 115 15.8 Yes

62 Research - Fire Blanket B-307 R-120 6"

63 Research - Fire Blanket B-307 R-106 6"

64 Research - Fire Blanket B-307 R-105 6"

65 Bracket Mounted Fire Extinguisher B-307 R-105

66 Bracket Mounted Fire Extinguisher B-307 R-106

67 Bracket Mounted Fire Extinguisher B-307 R-120

68 Research - Existing Biologic Hood B-315 R-212 48"

69 Research - Existing Chemical Hood B-315 R-213 75"

70 36x41x79 Research - Liquid Nitrogen Freezer NEW 8517 Forma Scientific 36"

71 Ice Machine NEW

330

310

307

340

341

315

322

KEY PLAN
Scale:  N.T.S.

2nd FLOOR

Revisions Date

4 Bid Set Drawings 05.16.2016

3 100% Construction Documents 11.04.2015

2 95% Owner Review 08.14.2015

1 65% Design Development 04.28.2015

Note:
The General Trades Contract shall move/relocate existing equipment from current to new location(s) as indicated in
the Contract Documents.

Before commencing activities the General Trades Contract shall:
· Verify field measurements and conditions to anticipate any hindrance to relocation of existing equipment.
· Coordinate with Owner and plumbing, mechanical, and electrical (PME) contractors to ensure new location,
including new PME sevices, is properly prepared to receive relocated equipment.
· Coordinate removal of all PMEservice (mechanical, plumbing, electrical, etc.) connections with PME trades in
a manner consistent with industry standards, manufacturer’s written instructions, or good engineering practice, and
that equipment is properly prepared for relocation.
· Carefully inspect all existing equipment prior to moving/relocating and note any defective condition(s)
observed.  Defective conditions shall be reported to the C.O.R. and resolved prior to relocation of existing
equipment.
· While moving/relocating the General Trades Contract shall follow all VA, Federal, State, and Local safety
standards.
· Following relocation of equipment to new location as indicated in the Contract Documents, inspect equipment
for damage resulting from the move.  Note any defective condition(s) observed and report findings to C.O.R. for
resolution prior to final service connections by PME trades.”

GENERAL FURNITURE NOTES

A. Furniture plan is for reference only.  Coordinate final layout and
furniture locations and requirements with Government.
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BUILDING 315
SECOND FLOOR SIGNAGE PLAN

GENERAL SIGNAGE NOTES

A. Verify all conditions prior to fabrication, erection, and installation.

B. Install room identification signs on knob side of door and 2" over from
door frame.

C. All tactile room number and room identification signs are required to
meet ABA/ADA reqruirements for height and Braille text.

D. Building plan for evacuation map will be furnished by the project COR.

E. Sign text and copy is to be provided by the project COR.

F. See Specifications for sign types and details.

G. Provide finished backer on all signs that are installed on glass.

H. Refer to IF200-S series for signage details.

A. Verify all conditions prior to fabrication, erection, and installation.

B. Install room identification signs on knob side of door and 2" over from
door frame.

C. All tactile room number and room identification signs are required to
meet ABA/ADA reqruirements for height and Braille text.

D. Building plan for evacuation map will be furnished by the project COR.

E. Sign text and copy is to be provided by the project COR.

F. See Specifications for sign types and details.

G. Provide finished backer on all signs that are installed on glass.

H. Refer to IF200-S series for signage details.
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10.20 Plastic laminate face material.

10.21 Acrylic resin backer material.

10.22 3/4" helvetica bold raised text.

10.23 1 1/4" helvetica bold raised text.

10.24 Metal accent bar.

10.25 Paper insert.

10.26 3/8" radius corners.

10.27 Fire red B/G white arial copy and graphic.

10.28 Red plastic face.

10.29 Cable wires mounting system.

10.31 3" helvetica bold raised text.

Scale:  3" = 1'-0"

Signage Details

GENERAL SIGNAGE NOTES

A. Verify all conditions prior to fabrication, erection, and installation.

B. Install room identification signs on knob side of door and 2" over from
door frame.

C. All tactile room number and room identification signs are required to
meet ABA/ADA reqruirements for height and Braille text.

D. Building plan for evacuation map will be furnished by the project COR.

E. Sign text and copy is to be provided by the project COR.

F. See Specifications for sign types and details.

G. Provide finished backer on all signs that are installed on glass.

H. Refer to IF200-S series for signage details.

SIGNAGE NOTES
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 1/8" = 1'-0"315S101

A 315 - LEVEL 2 PARTIAL FRAMING PLAN
 1/8" = 1'-0"315S101

B 315 - ROOF PARTIAL FRAMING PLAN

KEY NOTES:

1. EXISTING COLUMN.

2. C8x11.5.

3. EXISTING SLAB PENETRATIONS.  CONTRACTOR TO FIELD VERIFY LOCATIONS
AND COMMUNICATE LOCATIONS TO STRUCTURAL ENGINEER (FOR POSSIBLE
REVISIONS TO REINFORCING FRAMES) PRIOR TO FABRICATION OF
REINFORCING FRAMES.  REMOVE SLEEVES AND ROUGHEN SURFACE OF
EXISTING CONCRETE PRIOR TO PLACING NEW CONCRETE.

4. REINFORCE UNDERSIDE OF EXISTING SLAB AT EXISTING PENETRATIONS WITH
NEW PIECE OF FLOOR DECK.  NEW DECK TO MATCH EXISTING (18 GA.
MINIMUM).  FASTEN NEW DECK TO EXISTING AT 12" O.C. EACH WAY WITH
CONCRETE SCREW ANCHORS.

5. EXTEND NEW DECK ONTO TOP FLANGE OF NEW MEMBER.

6. INSTALL NEW MEMBER TIGHT TO UNDER SIDE OF DECK.  SHIM AND GROUT
AS NECESSARY.

7. CONNECTING CORRIDOR TO BE DEMOLISHED.

8. L3x3x1/4 KICKER PER SECTION 1/315S101.  LOCATE (1) KICKER AT EACH END OF
OPENING WITH (2) INTERMEDIATE KICKERS AT EQUAL SPACING (4 KICKERS TOTAL).

NOTE:  AS PART OF DEDUCT ALTERNATE NO. 3, DEDUCT ALL WORK ASSOCIATED WITH
THE DEMOLITION OF THE CONNECTING CORRIDOR INCLUDING NEW KICKERS AND BENT
PLATES AS CALLED OUT ON THE PLAN AND SECTION 1/315S101.

 3/4" = 1'-0"315S101

1 SECTION

Revisions Date
2 Bid Set Drawings 05.16.2016
1 100% Construction Documents 11.04.2015
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SECOND FLOOR PLAN - FIRE
SUPPRESSION

315FX102
DPBCSS

14006.00

552-15-502

Dayton, Ohio

315

N Scale:

PROJECT

 1/8" = 1'-0"

BUILDING 315 SECOND FLOOR PLAN - FIRE
SUPPRESSION

GENERAL NOTES
A REFER TO SHEET FX001 FOR LEGEND, SYMBOLS & INDEX OF DRAWINGS.

PLAN NOTES
1 EXISTING TO REMAIN.

2 REVISE EXISTING WET PIPE FIRE SUPPRESSION SPRINKLER SYSTEM IN
AREA INDICATED TO CONFORM TO NEW LAYOUT.

3 EXISTING METAL PANEL CEILING AREA LIMITS. REVISE EXISTING WET PIPE FIRE
SUPPRESSION SPRINKLER SYSTEM IN AREA INDICATED TO CONFORM TO NEW
A.C.T. CEILING LAYOUT.

4 REMOVE EXISTING WET PIPE FIRE SUPPRESSION SPRINKLER SYSTEM IN
CORRIDOR #CC-G-1. CAP EXISTING FIRE SUPPRESSION PIPING AS INDICATED IN
BUILDING 315. UNDER BID ITEM 4, EXISTING SPRINKLER SYSTEM PIPING AND
SPRINKLERS SHALL REMAIN AS IS.

5 REMOVE EXISTING WET PIPE FIRE SUPPRESSION SPRINKLER SYSTEM IN
CONNECTING CORRIDOR.  CAP EXISTING FIRE SUPPRESSION PIPING AS
INDICATED IN BUILDING 315.  UNDER BID ITEM 4, EXISTING SPRINKLER SYSTEM
PIPING AND SPRINKLERS SHALL REMAIN AS IS.

6 GYPSUM BOARD SOFFIT.  REFER TO ARCHITECTURAL DRAWINGS FOR DETAILS.

7 UNDER BID ITEM 2, DEDUCT ALL SPRINKLER WORK ASSOCIATED WITH
INSTALLATION OF NEW CEILINGS IN CORRIDORS C-2-2, C-2-3, C-2-5, AND C-2-6.

8 UNDER BID ITEM 3, DEDUCT ALL SPRINKLER WORK ASSOCIATED WITH
INSTALLATION OF NEW CEILINGS IN RESTROOMS 201 AND 228.

9 EXISTING LAB GAS CEILING SERVICES TO REMAIN.
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SECOND FLOOR CONNECTOR - FIRE SUPPRESSION -
REMOVALS

N Scale:

PROJECT
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FIRST FLOOR CONNECTOR - FIRE SUPPRESSION -
REMOVALS

N.T.S.Scale:
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1 35% Schematic Design 03.05.2015
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